
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 200 
FEDERAL PROJECT NO. NH-34-7(124) 
LOCATION: US-75/US-34, PLATTEVIEW INTERSECTION 
COUNTIES: SARPY 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
December 09, 2010.  At that time the bids will be opened and read for 
GRAD,MSE,CONC PAVE,CULV,SEED,BR,GDRL,FENCE,ELEC 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  GRADING                     CONCRETE PAVEMENT 
  Length: 2.9 MILES 
  START DATE 04/04/2011    CALENDAR DAYS  881 
  Price Range $ 17,000,000 to $ 25,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   4.0 % 
 

  Plans and specifications may be seen beginning November 16, 2010 at the Lincoln 
Central Office and November 22, 2010 at the District Engineer's Office at OMAHA 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         426   SHEETS   $ 106.50 
CROSS SECTIONS (SHEETS X1 THRU X133)                      133   SHEETS   $  33.25 
STANDARD PLANS                                             37   SHEETS   $   9.25 
 

    SHEET NO. 
 

    1                TITLE PAGE 
    2                INDEX OF SHEETS 
    2-T1 - 2-T13     TYPICAL CROSS SECTIONS 
    2-S1 - 2-S5      SUMMARY OF QUANTITIES 
    2-K1 - 2-K14     SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   
    2-W1 - 2-W9      WETLANDS 
    2-W10 - 2-W13    WETLANDS--MITIGATION SITE DETAILS 
    2-W14            WETLANDS--CENTERLINE CONTROL PLAN 
    2-W15            WETLANDS--CONTROL POINT/P.I./CURVE DATA 
    2-W16            WETLANDS--GRADING PLAN 
    2-W17 - 2-W18    WETLANDS--SPOT ELEVATIONS 
    2-W19            WETLANDS--SHEET PILE SPLIT FLOW PLAN  
    2-W20            WETLANDS--SEEDING PLAN 
    2-W21            WETLANDS--PLANTING PLAN  
    2-W22            WETLANDS--TREE BERM LAYOUT PLAN  
    2-W23            WETLANDS--PLANTING DETAIL  
    2-W24 - 2-W28    WETLANDS--CROSS SECTIONS 
    2-H1 - 2-H12     HORIZONTAL ALIGNMENT & ORIENTATION 
    2-N1             GENERAL INFORMATION--NOTES & DETAILS  
    2-N2             GENERAL INFORMATION--EARTHWORK SUMMARY 
    2-N3             GENERAL INFORMATION--SUPERELEVATION PROFILES 
    2-N4             GENERAL INFORMATION--DRIVEWAY SUMMARY TABLE/SCOUR-HOLE DETAIL 
    2-N5             GENERAL INFORMATION--DELINEATOR & CHEVRON SUMMARY TABLE 
    2-N6             GENERAL INFORMATION--LA PLATTE ROAD DITCH 
    2-N7             GENERAL INFORMATION--MILLED RUMBLE STRIPS 
    2-P1 - 2-P18     PHASING PLANS 
    2-P19 - 2-P34    PHASING PLANS--TRAFFIC CONTROL 
    2-P35 - 2-P39    PHASING PLANS--TEMPORARY TRAFFIC SIGNALS 
    2-P40 - 2-P43    PHASING PLANS--TRAFFIC CONTROL DETAILS 
    2-L1 - 2-L13     GEOMETRICS  
    2-L14 - 2-L20    JOINTS 
    2-L21 - 2-L23    GRADES  
    2-L24 - 2-L39    CONSTRUCTION, DRAINAGE, REMOVAL 
    2-L40 - 2-L48    EROSION CONTROL 
    2-L49 - 2-L53    FENCING 
    2-L54            ROADWAY OBLITERATION PLAN  



 

 

 
    3                PLAN & PROFILE--KEY MAP 
    4 - 22           PLAN & PROFILE SHEETS 
    23 - 36          SIGNING PLAN   
    37 - 42          PAVEMENT MARKING PLAN 
    43               PAVEMENT MARKING DETAILS 
    44               TEMPORARY PAVEMENT MARKING PLAN 
    45               TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING 
    46 - 62          ROADWAY LIGHTING PLANS 
    63 - 68          EARTHWORK DATA SHEETS 
    69 - 79          DRAINAGE STRUCTURE CROSS SECTIONS 
    80 - 110         SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (NU2000) 
                                      STA. 5601+64.57 
    111 - 141        SPECIAL PLAN 2   WELDED PLATE GIRDER BRIDGE 
                                      STA. 5601+64.57  
    142              SPECIAL PLAN 1C  AREA INLET WITH BAR 
    143 - 144        SPECIAL PLAN 2C  DOUBLE GRATE INLET  
                                      STA. 5603+62.22  
    145              SPECIAL PLAN 3C  4-STRAND BARBED WIRE FENCE  
    146 - 152        SPECIAL PLAN 4C  6' X 4' SINGLE SPAN 
                                      RC BOX CULVERT 
                                      STA. 103+38.00  
    153 - 154        SPECIAL PLAN 5C  8' X 6' SINGLE SPAN 
                                      RC BOX CULVERT  
                                      STA. 5018+04.00 
    155 - 157        SPECIAL PLAN 6C  5' X 4' SINGLE SPAN 
                                      RC BOX CULVERT 
                                      STA. 1541+51.00 LT 
    158 - 159        SPECIAL PLAN 7C  8' X 6' SINGLE SPAN    
                                      RC BOX CULVERT  
                                      STA. 313+08.00 
    160 - 169        SPECIAL PLAN 8C  8' X 6' SINGLE SPAN 
                                      RC BOX CULVERT 
                                      STA. 1525+90.00  
    170              SPECIAL PLAN 9C  GROUND IMPROVEMENT FOR MSE WALL  
    171 - 172        SPECIAL PLAN 10C MSE WALL 
    173 - 179        SPECIAL PLAN 11C TEMPORARY GUARDRAIL INSTALLATION     
    180              SPECIAL PLAN 12C PAVEMENT APPROACH REPAIR  
                                      REF. POST NO. 76+98  
    181              SPECIAL PLAN 13C EROSION CHECKS (ALL TYPES) 
                                      & FABRIC SILT CHECKS 
    182 - 183        SPECIAL PLAN 14C TEMPORARY SILT CHECKS  
    184 - 185        SPECIAL PLAN 15C CONCRETE PROTECTION BARRIER  
    186 - 236        SPECIAL PLAN 16C WASTE PLACEMENT AREA  
    237              SPECIAL PLAN 17C INERTIAL BARRIER SYSTEM 
    R1 - R13         RIGHT-OF-WAY SHEETS 
    X1 - X133        CROSS SECTIONS 
 

    STANDARD PLANS   
 

      108-R4    SUPERELEVATION PLAN FOR CONCRETE AND 
                BITUMINOUS SURFACING 
      109-R2    SUPERELEVATION PLAN FOR GRAVEL SURFACING 
      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      329-R8    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 
      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE  
                BOX CULVERTS 
      404-R3    CONTROL JOINTS FOR CONCRETE BOX CULVERTS 
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      428-R3    CONCRETE PLUGS AND FIELD PIPE TAP DETAILS 
      443-R7    (2 SHEETS) CURB INLETS AND JUNCTION BOX 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      710-R4    (2 SHEETS) FENCE DETAILS 
      804       PRECAST CONCRETE R.O.W. MARKER 



 

 

 
      901-R9    HIGHWAY DELINEATORS 
      902       HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS 
      914-R6    PULL BOX DETAIL 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 
      923       TRAFFIC CONTROL--ROAD CLOSURE 
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
EXCAVATION                                       1,614,239 CY 
WATER                                                4,555 MGAL 
RIGHT-OF-WAY MARKERS                                   112 EACH 
RE-ESTABLISH PROPERTY CORNER                            12 EACH 
RIPRAP FILTER FABRIC                                   371 SY 
ABANDON WELLS                                            5 EACH 
REMOVE PAVEMENT                                     35,223 SY 
REMOVE ASPHALT SURFACE                              21,743 SY 
REMOVE INLET                                             1 EACH 
REMOVE CONCRETE DITCH LINER                            259 SY 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1526+02 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1526+45 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1526+56 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1526+60 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1526+81 - 206' LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1526+81 - 250' LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1527+56 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1527+73 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1527+86 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1531+50 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1531+80 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1532+75 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1534+01 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 1535+18 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5587+34 RT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5587+40 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5587+51 RT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5587+65 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5587+95 RT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5588+25 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5588+30 RT. 



 

 

 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5588+47 RT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5588+85 LT. 
REMOVE BUILDING                                          1 EACH 
   AT STA. 5589+29 RT. 
CLEAR TRACT                                              1 EACH 
   AT STA. 1523+61 TO STA. 1536+90 LT. 
CLEAR TRACT                                              1 EACH 
   AT STA. 1531+36 TO STA. 1532+14 LT. 
CLEAR TRACT                                              1 EACH 
   AT STA. 1532+14 TO STA. 1536+90 LT. 
CLEAR TRACT                                              1 EACH 
   AT STA. 1532+17 TO STA. 1534+38 RT. 
CLEAR TRACT                                              1 EACH 
   AT STA. 5586+75 TO STA. 5589+75 LT. & RT 
REMOVE AND RESET HISTORICAL MARKER                       1 EACH 
24" DRIVE PIPE 2,3,4,5,6,7 OR 8                        331 LF 
36" DRIVE PIPE 2,3,4,5,6,7 OR 8                        116 LF 
36" DRIVE PIPE 2                                        60 LF 
ROCK CROSS VANE STRUCTURE                                7 EACH 
BANK STABILIZATION                                     812 LF 
INTERLOCKING CONCRETE PAVER BLOCK                    9,486 SF 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                  25 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES                 7 CY 
RE-STEEL FOR INLET & JCT BOX                           526 LB 
15" FLARED-END SECTION                                   1 EACH 
18" FLARED-END SECTION                                   2 EACH 
24" FLARED-END SECTION                                   2 EACH 
36" FLARED-END SECTION                                   2 EACH 
18" METAL FLARED-END SECTION                             3 EACH 
CULVERT SANDFILL                                         5 CY 
WICK DRAIN                                         227,869 LF 
ROCK RIPRAP, TYPE B                                     87 TON 
ROCK RIPRAP, TYPE C                                    441 TON 
STEEL SHEET PILING                                     228 SF 
REMOVE SIGN                                              2 EACH 
REMOVE SIGN, POST, AND FOOTING                          14 EACH 
GRANULAR FILL                                       14,649 CY 
SAND BLANKET                                        13,358 CY 
COVER CROP SEEDING                                     148 ACRE 
TEMPORARY SEEDING                                        1 ACRE 
EROSION CONTROL, CLASS 1C                           33,448 SY 
EROSION CONTROL, CLASS 1D                           67,859 SY 
EROSION CONTROL, CLASS 1E                            6,764 SY 
EROSION CONTROL, CLASS 2A                            6,491 SY 
EROSION CONTROL, CLASS 2B                            7,586 SY 
EROSION CONTROL, CLASS 2C                            2,578 SY 
EROSION CHECKS, TYPE 1D                                438 BALE 
EROSION CHECKS, TYPE 1E                                256 BALE 
EROSION CHECKS, TYPE 2A                                308 BALE 
EROSION CHECKS, TYPE 2B                                630 BALE 
EROSION CHECKS, TYPE 2C                                138 BALE 
EROSION CHECKS, TYPE WATTLE                          8,988 LF 
EROSION CHECKS, TYPE LOW PROFILE                       654 LF 
FABRIC SILT FENCE-LOW POROSITY                      18,460 LF 
18" CULV PIPE 5                                        232 LF 
18" CULV PIPE 2,5                                       78 LF 
18" CULV PIPE 2,7,8                                     71 LF 
15" CULV PIPE 2,5,7,8                                   56 LF 
18" CULV PIPE 2,5,7,8                                   88 LF 
24" CULV PIPE 2,5,7,8                                   41 LF 
18" STORM SEWER PIPE 1,7,8                              96 LF 
18" STORM SEWER PIPE 3,4,5 OR 6                         59 LF 

 

 

 



 

 
 

   GROUP 1A MSE WALL 
 

MOBILIZATION                                     LUMP      LUMP 
CONCRETE FACE PANELS                                13,720 SF 
CONCRETE LEVELING PADS                                 685 LF 
COPING                                                 700 LF 
24" CORRUGATED METAL PIPE                            1,782 LF 
24" METAL FLARED-END SECTION                             2 EACH 
SELECT GRANULAR BACKFILL FOR MSE WALL               10,500 CY 
INTERMEDIATE FOUNDATION IMPROVEMENTS             LUMP      LUMP 
INTERM FOUND IMPROVEMENTS VERIFY TESTING         LUMP      LUMP 
24" STORM SEWER PIPE 3,4 OR 5                          340 LF 
 

   GROUP 1B MSE WALL 
 

MOBILIZATION                                     LUMP      LUMP 
CONCRETE FACE PANELS                                14,820 SF 
CONCRETE LEVELING PADS                                 711 LF 
COPING                                                 728 LF 
24" CORRUGATED METAL PIPE                            1,743 LF 
24" METAL FLARED-END SECTION                             2 EACH 
SELECT GRANULAR BACKFILL FOR MSE WALL               12,700 CY 
INTERMEDIATE FOUNDATION IMPROVEMENTS             LUMP      LUMP 
INTERM FOUND IMPROVEMENTS VERIFY TESTING         LUMP      LUMP 
24" STORM SEWER PIPE 3,4 OR 5                          353 LF 
 

   GROUP 3 CONCRETE PAVEMENT 
 

MOBILIZATION                                     LUMP      LUMP 
DELINEATOR, TYPE I                                      88 EACH 
INSTALL CHEVRONS                                         8 EACH 
CRUSHED ROCK EMBEDMENT                               1,805 SY 
CRUSHED ROCK SURFACE COURSE                            196 TON 
CONC 47B-3000 SIDEWALKS                                268 SY 
CONC 47B-3000 MEDIAN SURFACING                       1,604 SY 
CONC PVMT REPAIR TYPE A FULL DEPTH                       7 CY 
CONC PVMT REPAIR TYPE B FULL DEPTH                     171 CY 
CONC PVMT REPAIR TYPE C FULL DEPTH                     471 CY 
CONC PVMT REPAIR TYPE A PARTIAL DEPTH                    2 CY 
9" CONC PVMT, 47B-3500                               6,231 SY 
9" DOWELED CONC PVMT, 47B-3500                       6,398 SY 
10" CONC PVMT, 47B-3500                                697 SY 
10" DOWELED CONC PVMT, 47B-3500                     60,026 SY 
TEMPORARY SURFACING                                  8,269 SY 
   10" 
CONC PVMT, PR-3500                                     128 CY 
   JOINT REPAIR 
CONC SMOOTHNESS TESTING                          LUMP      LUMP 
BRIDGE APPROACH REPAIR                                  20 CY 
TYPE A SIGN                                            142 SF 
TYPE B SIGN                                            152 SF 
STRUC STEEL FOR SIGN SUPPORTS                        1,387 LB 
24" SIGN SUPPORT FOOTING                                 8 EACH 
ARROW POLYUREA PVMT MRKING, GROOVED                      8 EACH 
ONLY POLYUREA PVMT MRKING, GROOVED                       3 EACH 
5" WHT WET RFLC POLY PVMT MRKING, GVD               44,500 LF 
12" WHT WET RFLC POLY PVMT MRKING, GVD               2,750 LF 
12" YEL WET RFLC POLY PVMT MRKING, GVD               1,200 LF 
5" YEL WET RFLC POLY PVMT MRKING, GVD               33,750 LF 
HYDRATED LIME FOR ASPHALT MIXTURES                      93 TON 
FOUNDATION COURSE REPLACEMENT                           57 CY 
FOUNDATION COURSE                                  109,626 SY 
   4" 
GRANULAR SUBDRAIN                                      100 EACH 
STABILIZED SUBGRADE                                109,626 SY 
   TYPE FLY ASH 

 



 

 

 
ASPH CONCRETE FOR PATCHING, TYPE                       200 TON 
   SP4(0.5) 
ASPH CONC, TYPE SPS                                    840 TON 
ASPH CONC, TYPE SP4(0.5)                             2,070 TON 
ASPH CONC, TYPE SP5(0.5)                             7,060 TON 
SURFACING 6"                                        11,683 SY 
SURFACING 10"                                       28,493 SY 
PERF GRADED BINDER (70-28)                             353 TON 
PERF GRADED BINDER (64-28)                             113 TON 
PERF GRADED BINDER (52-34)                              42 TON 
CONSTRUCTING ASPH CONC CURB                            399 LF 
TACK COAT                                           11,036 GAL 
WATER                                                  475 MGAL 
EARTH SHOULDER CONSTRUCTION                            489 STA 
SUBGRADE PREPARATION                                 7,966 SY 
COLD MILLING, CLASS 3                               16,415 SY 
COLD MILLING, CLASS 3                                2,170 SY 
   TYPE A 
MILLING CONC FOR INLAYS                                  5 EACH 
RUMBLE STRIPS, ASPHALT                                 140 STA 
RUMBLE STRIPS, CONCRETE                                144 STA 
FLY ASH                                              3,618 TON 
ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE INLET                                             2 EACH 
CAST IRON COVER & FRAME                                250 LB 
CAST IRON GRATE & FRAME                              1,548 LB 
REMOVE FLARED- END SECTION                               1 EACH 
REMOVE HEADWALLS FROM CULV                               5 EACH 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1525+95 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1541+53 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL               2,187 CY 
EXCAVATION FOR BOX CULVERTS                          7,957 CY 
47B-3000 CONC FOR BOX CULV                             906 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES                12 CY 
RE-STEEL FOR BOX CULVERT                            96,637 LB 
RE-STEEL FOR INLET & JCT BOX                           860 LB 
24" FLARED-END SECTION                                   8 EACH 
18" METAL FLARED-END SECTION                             1 EACH 
24" METAL FLARED-END SECTION                             4 EACH 
54" METAL FLARED-END SECTION                             6 EACH 
24" RND EQUIV CONCRETE FES                               2 EACH 
36" RND EQUIV CONCRETE FES                               4 EACH 
AREA INLET SEDIMENT FILTER                              10 EACH 
CURB INLET SEDIMENT FILTER                               2 EACH 
24" RD EQUIV CULV PIPE 2                                45 LF 
36" RD EQUIV CULV PIPE 2                                90 LF 
24" CULV PIPE 5                                        360 LF 
54" CULV PIPE 5                                        562 LF 
30" CULV PIPE 3,4,5                                    308 LF 
48" CULV PIPE 3,4,5                                    399 LF 
60" CULV PIPE 3,4,5                                    202 LF 
24" CULV PIPE 2,5,7,8                                   52 LF 
24" CULV PIPE 2,3,5,7,8                                 66 LF 
18" STORM SEWER PIPE 1,7,8                              81 LF 
18" STORM SEWER PIPE 3,4,5 OR 6                        142 LF 
18" RND EQ STORM SEWER PIPE 1                           94 LF 

 

 

 

 

 



 

 
 

   GROUP 5 SEEDING 
 

MOBILIZATION                                     LUMP      LUMP 
SEEDING, TYPE A                                         64 ACRE 
SEEDING, TYPE B                                          8 ACRE 
SEEDING, TYPE C                                          7 ACRE 
SEEDING, TYPE WETLAND-HIGH                               4 ACRE 
SEEDING, TYPE WETLAND-LOW                                1 ACRE 
MULCH                                                  162 TON 
HYDROMULCH                                              10 TON 
WETLAND TREE                                           100 EACH 
 

   GROUP 6 BRIDGE AT STA. 5601+64.57 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               419 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             72,065 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PRECOMPRESSED POLY FOAM JOINT, TYPE B                  191 LF 
FIXED BEARING                                           18 EACH 
47B-3000 CONC FOR BRIDGE                               629 CY 
47BD-4000 CONC FOR BRIDGE                              909 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   5601+64.57 
STRUC STEEL FOR SUBSTRUCTURE                        11,405 LB 
CONCRETE SLOPE PROTECTION                               67 SY 
EPOXY COATED RE-STEEL                              311,640 LB 
SUBSURFACE DRAINAGE MATTING                            214 SY 
HP 12"X53# STEEL PILING                              8,005 LF 
TEST PILE                                                3 EACH 
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)                   422 LF 
GRANULAR BACKFILL                                    1,275 CY 
 

   GROUP 6A BRIDGE AT STA. 5601+64.57 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               419 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             72,065 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PRECOMPRESSED POLY FOAM JOINT, TYPE B                  191 LF 
FIXED BEARING                                            9 EACH 
47B-3000 CONC FOR BRIDGE                               545 CY 
47BD-4000 CONC FOR BRIDGE                              813 CY 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   5601+64.57 
STRUC STEEL FOR SUBSTRUCTURE                         4,775 LB 
CONCRETE SLOPE PROTECTION                               66 SY 
EPOXY COATED RE-STEEL                              265,975 LB 
SUBSURFACE DRAINAGE MATTING                            156 SY 
HP 12"X53# STEEL PILING                              7,200 LF 
TEST PILE                                                3 EACH 
7' PEDESTRIAN RAIL (CHAIN LINK TYPE)                   422 LF 
GRANULAR BACKFILL                                    1,005 CY 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                       250 LF 
BRIDGE APPROACH SECTIONS                                 2 EACH 
GUARDRAIL END TREATMENT, TYPE I                          2 EACH 

 

 

 



 

 
 

   GROUP 7B FENCE 
 

MOBILIZATION                                     LUMP      LUMP 
END POSTS                                                4 EACH 
PULL POSTS                                               4 EACH 
CORNER POSTS                                             2 EACH 
5' CHAIN-LINK FENCE                                  9,382 LF 
PRIV FENCE TERM-5' CH-LNK FENCE                          2 EACH 
CHNNL CRSS,TYPE A, 5' CH-LNK FENCE                       1 EACH 
END POST FOR 5' CH-LINK FENCE                           14 EACH 
CORNER POST FOR 5' CH-LNK FENCE                         20 EACH 
PULL POST FOR 5' CH-LNK FENCE                           17 EACH 
DRAIN STRUC TERM FOR 5' C-LNK FENCE                      2 EACH 
BARBED WIRE FENCE                                    2,026 LF 
 

   GROUP 8B ELECTRICAL 
 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT PFLUG ROAD & US-75 
TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT HAUL ROAD & US-75 
TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT NORMANDY BOULEVARD & US-75 
TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT US-34 & US-75 
MOBILIZATION                                     LUMP      LUMP 
PULL BOX, TYPE PB-5                                     12 EACH 
ST LIGHT UNIT, SL-BT-40-15-0.20                         20 EACH 
ST LIGHT UNIT SL-BT-40-12-0.20                          22 EACH 
LIGHTING CONTROL CENTER, R-3                             4 EACH 
1 1/2" CONDUIT IN TRENCH                             3,986 LF 
1 1/2" CONDUIT UNDER ROADWAY                         1,138 LF 
STREET LIGHT CABLE, NO. 6 BARE                       5,124 LF 
STREET LIGHT CABLE, NO. 6 USE                       10,248 LF 
DIRECT BURIAL CABLE, NO. 8 USE                       2,794 LF 
REMOVE TRAFFIC SIGNAL                                    1 EACH 
   AT PFLUG ROAD & US-75 
REMOVE TRAFFIC SIGNAL                                    1 EACH 
   AT NORMANDY BOULEVARD & US-75 
TEMP LIGHTING SYSTEM, TYPE                               1 EACH 
   II AT STA. 1465+00 
TEMP LIGHTING SYSTEM, TYPE                               1 EACH 
   II AT STA. 1580+00 
OPER & MAINT OF TEMP LIGHT SYSTEM, TYPE                665 DAY 
   II AT STA. 1465+00 
OPER & MAINT OF TEMP LIGHT SYSTEM, TYPE                665 DAY 
   II AT STA. 1580+00 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                 138,400 BDAY 
BARRICADE, TYPE III                                 23,793 BDAY 
TEMPORARY SIGN DAY                                     840 EACH 
SIGN DAY                                            76,143 EACH 
CONTRACTOR FURNISHED SIGN DAY                        9,998 EACH 
TEMP PAVEMENT MARKING REMOVAL                      107,367 LF 
TEMP PVMT MARKING, TYPE PAINT                      107,367 LF 
TUBULAR POST                                           330 EACH 
CHANNELIZING BLOCK                                     600 EACH 
FLASHING ARROW PANEL                                 1,606 DAY 
FLAGGING                                               100 DAY 
CONCRETE PROTECTION BARRIER                          4,312 LF 
INSTALL CONC PROTECT BARRIER                         1,130 LF 
INERTIAL BARRIER SYSTEM                                  3 EACH 
TRAFFIC CONTROL MANAGEMENT                             655 DAY 
TRAINING                                             6,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 



 

 

 
RENTAL OF LOADER, FULLY OPERATED                       215 HOUR 
RENTAL OF MOTOR GRADER, FULLY OPERATED                  10 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                   215 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                  215 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                 205 HOUR 
CONTOUR CULTIVATION OF BACKSLOPES                    5,000 LF 
TEMPORARY SILT CHECK                                 1,000 LF 
TEMPORARY SILT FENCE                                 2,000 LF 
TEMPORARY EARTH CHECK                                1,000 LF 
TEMPORARY MULCH                                         10 TON 
 


